
 

                        NOTICE TO CONTRACTORS 

 

CALL ORDER 415 

FEDERAL PROJECT NO. HSIP-80-5(70) 

LOCATION: I-80, KEARNEY EAST 

COUNTIES: BUFFALO 

 

  The Nebraska Department of Roads will receive sealed bids in Room 104 

of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on 

June 16, 2011.  At that time the bids will be opened and read for 

GRAD CONC PAVE CULV BR GDRL ELEC 

 

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR 

WHO IS QUALIFIED FOR:  CONCRETE PAVEMENT 

  START DATE 08/29/2011    WORKING DAYS   110 

  Price Range $  3,000,000 to $  6,000,000 

  THIS PROJECT CONTAINS A DBE GOAL OF   5.0 % 

 

  Plans and specifications may be seen beginning May 24, 2011 at the Lincoln 

Central Office and May 31, 2011 at the District Engineer's Office at GRAND ISLAND 

  Additional letting information may be found at the Nebraska Department of Roads 

Web Site at http://www.dor.state.ne.us/letting/. 

  This project is funded under the Federal-Aid Highway Act, all appropriate Federal 

requirements will apply. 

 

                          NOTICE TO BIDDERS 

 

To be eligible for the award of this contract, bidders shall submit a completed bidding 

proposal for Call Order No. 415, {Project No. HSIP-80-5(70)} and Call Order No. 420, 

{Project No. DPS-10-2(114)}.  Award of Contract, if awarded, will be made on the combined 

bid for these call order nos.  Separate contracts will be awarded for each Call Order Number. 

Please order plans and proposals accordingly. 

 

INFORMATIONAL PROPOSAL                                          EACH     $   5.00 

PLANS (NOT INCLUDING CROSS SECTIONS OR STANDARDS)          61   SHEETS   $  15.25 

CROSS SECTIONS (SHEETS X1 THRU X30)                        30   SHEETS   $   7.50 

STANDARD PLANS                                             21   SHEETS   $   5.25  

 

    SHEET NO. 

 

    1              TITLE PAGE 

    2              INDEX OF SHEETS 

    2-T1 - 2-T2    TYPICAL CROSS SECTIONS 

    2-S1 - 2-S2    SUMMARY OF QUANTITIES 

    2-A1 - 2-A6    PHOTO MAPS 

    2-H1 - 2-H3    HORIZONTAL ALIGNMENT & ORIENTATION 

    2-N1 - 2-N2    GENERAL INFORMATION 

    2-L1 - 2-L2    GRADES 

    2-L3 - 2-L7    CONSTRUCTION, REMOVAL, & DRAINAGE 

    2-L8 - 2-L9    EROSION CONTROL 

    3 - 4          PLAN & PROFILE SHEETS 

    5              TRAFFIC CONTROL PLAN--BARRIER PLACEMENT PLAN 

                   (HEAD TO HEAD TRAFFIC) 

    6              TYPICAL TRAFFIC CONTROL PLAN--INTERSTATE 

                   CONSTRUCTION CROSSOVER 

    7              TYPICAL TRAFFIC CONTROL PLAN--TYPICAL LANE CLOSURE 

                   (FREEWAY-INTERSTATE) 

    8              TYPICAL TRAFFIC CONTROL PLAN--INERTIAL BARRIER SYSTEM 

    9              TEMPORARY PAVEMENT MARKING PLAN 

    10 - 17        ROADWAY LIGHTING PLANS 

    18 - 19        EARTHWORK DATA SHEETS 

    20 - 21        DRAINAGE STRUCTURE CROSS SECTIONS 

    22 - 23        SPECIAL PLAN 1C  INTERSTATE CROSSOVER PLANS 

    24 - 32        SPECIAL PLAN 2C  GUARDRAIL PLAN 

    33 - 34        SPECIAL PLAN 3C  CONCRETE PROTECTION BARRIER 

    35 - 37        SPECIAL PLAN 4C  12' X 10' SINGLE SPAN  

                                    RC BOX CULVERT 

                                    STA. 833+92.10 

    X1 - X30       CROSS SECTIONS—PHASES 



 

 

 

 

    STANDARD PLANS   

 

      329-R8    (4 SHEETS) 8 TO 16 INCH CONCRETE PAVEMENT 

      410-R3    (2 SHEETS) FLARED END SECTIONS FOR CULVERT PIPES 

      411       (4 SHEETS) BEDDING AND BACKFILL REQUIREMENTS  

                FOR CONCRETE PIPE  

      425-R4    COLLARS AND ELBOWS FOR CONCRETE PIPES 

      501-R5    (3 SHEETS) EROSION CONTROL 

      502       SILT FENCE DETAILS  

      710-R4    (2 SHEETS) FENCE DETAILS 

      901-R9    HIGHWAY DELINEATORS 

      914-R6    PULL BOX DETAIL 

      920-R5    (2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE  

 

Quantities shown herein are FOR INFORMATION ONLY and 

should not be used for bidding purposes.  The Department 

reserves the right to change these quantities without notice. 

 

   GROUP 1 GRADING 

 

MOBILIZATION                                     LUMP      LUMP 

GENERAL CLEARING AND GRUBBING                    LUMP      LUMP 

EXCAVATION                                         243,734 CY 

EXCAVATION, BORROW                                   2,666 CY 

WATER                                                  121 MGAL 

REMOVE PAVEMENT                                     32,815 SY 

REMOVE FENCE                                           664 LF 

REMOVE BUILDING                                          1 EACH 

   AT STA. 833+24 LT. 

REMOVE GUARDRAIL                                     2,176 LF 

COVER CROP SEEDING                                      18 ACRE 

EROSION CONTROL, CLASS 2A                              141 SY 

FABRIC SILT FENCE-LOW POROSITY                       7,940 LF 

 

 

   GROUP 3 CONCRETE PAVEMENT 

 

MOBILIZATION                                     LUMP      LUMP 

DELINEATOR, TYPE I                                      30 EACH 

10" CONC PVMT, 47B-3500                              9,418 SY 

13" DOWELED CONC PVMT, 47B-3500                     32,934 SY 

CONC SMOOTHNESS TESTING                          LUMP      LUMP 

RIGHT-OF-WAY FENCE                                     570 LF 

END POSTS                                                4 EACH 

CORNER POSTS                                             4 EACH 

FOUNDATION COURSE                                   32,934 SY 

   4" 

FOUNDATION COURSE                                    9,418 SY 

   6" 

GRANULAR SUBDRAIN                                      100 EACH 

WATER                                                  191 MGAL 

EARTH SHOULDER CONSTRUCTION                            254 STA 

SUBGRADE PREPARATION                                42,352 SY 

SURFACE UNDER GUARDRAIL                                327 SY 

SEEDING, TYPE A                                         10 ACRE 

SEEDING, TYPE B                                          8 ACRE 

MULCH                                                   40 TON 

 

   GROUP 4 CULVERTS 

 

MOBILIZATION                                     LUMP      LUMP 

REMOVE FLARED- END SECTION                               4 EACH 

EXC FOR PIPE, PIPE-ARCH CULV, AND HDWL                 358 CY 

EXCAVATION FOR BOX CULVERTS                             86 CY 

47B-3000 CONC FOR BOX CULV                             307 CY 

RE-STEEL FOR BOX CULVERT                            33,557 LB 



 

 

 

18" FLARED-END SECTION                                   6 EACH 

3/4" CONDUIT IN BOX CULVERT                            160 LF 

12" CULV PIPE 2,3,4,5,6,7,8                            900 LF 

18" CULV PIPE 2,5,7,8                                  212 LF 

 

   GROUP 6 BRIDGES AT STA. 834+02.5 

 

MOBILIZATION                                     LUMP      LUMP 

REMOVE STRUCTURE                                         1 EACH 

   AT STA. 834+02.5 LT. 

REMOVE STRUCTURE                                         1 EACH 

   AT STA. 834+02.5 RT. 

 

   GROUP 7 GUARDRAIL 

 

MOBILIZATION                                     LUMP      LUMP 

W-BEAM GUARDRAIL                                       187 LF 

BRIDGE APPROACH SECTIONS                                 6 EACH 

GUARDRAIL END TREATMENT, TYPE I                          7 EACH 

 

   GROUP 8B ELECTRICAL 

 

MOBILIZATION                                     LUMP      LUMP 

PULL BOX, TYPE PB-5                                      1 EACH 

PASSIVE INFRARED MOTION DETECTOR                         2 EACH 

PEDESTRIAN WALKWAY LUMINAIRE                             7 EACH 

LIGHTING CONTROL CENTER, R                               1 EACH 

3/4" CONDUIT IN TRENCH                                 212 LF 

1 1/2" CONDUIT IN TRENCH                               200 LF 

STREET LIGHT CABLE, NO. 8 BARE                         200 LF 

STREET LIGHT CABLE, NO. 8 USE                          400 LF 

STREET LIGHT CABLE, NO. 10 USE                         324 LF 

STREET LIGHT CABLE, NO. 10 BARE                        162 LF 

STREET LIGHT CABLE, NO. 12 BARE                        212 LF 

STREET LIGHT CABLE, NO. 12 THW/THWN                    636 LF 

CROSSOVER LIGHTING SYSTEM                                1 EACH 

   AT STA. 667+00 

CROSSOVER LIGHTING SYSTEM                                1 EACH 

   AT STA. 879+00 

OPER & MAINT OF CROSSOVER LIGHT SYSTEM                 133 DAY 

   AT STA. 667+00 

OPER & MAINT OF CROSSOVER LIGHT SYSTEM                 133 DAY 

   AT STA. 879+00 

VANDAL RESIST CAGE FOR WALKWAY LUMINAIRE                 7 EACH 

VANDAL RESIST CAGE FOR MOTION DETECTOR                   2 EACH 

 

   GROUP 10 GENERAL ITEMS 

 

SURV OF TEMP TRAFFIC CONT DEVICES                      201 CDAY 

BARRICADE, TYPE II                                  17,316 BDAY 

BARRICADE, TYPE III                                  2,548 BDAY 

SIGN DAY                                            17,565 EACH 

CONTRACTOR FURNISHED SIGN DAY                          660 EACH 

REMOVABLE WET REFLECTIVE TAPE                        9,000 LF 

   TYPE 4 

TEMP PAVEMENT MARKING REMOVAL                      150,000 LF 

PAVEMENT MARKING REMOVAL                            85,000 LF 

TEMP PVMT MARKING, TYPE PAINT                      162,000 LF 

TEMP PVMT MARKING SURF PREP                        122,500 LF 

TUBULAR POST CURB SYSTEM                               600 LF 

TUBULAR POST                                           366 EACH 

CHANNELIZING BLOCK                                     702 EACH 

FLASHING ARROW PANEL                                   230 DAY 

FLAGGING                                                20 DAY 

CONCRETE PROTECTION BARRIER                          3,200 LF 

RELOCATE CONC PROTECTION BARRIER                     3,200 LF 

RELOC INERTIAL BARRIER SYSTEM                            2 EACH 



 

 

 

INERTIAL BARRIER SYSTEM                                  2 EACH 

REPLACEMENT MODULE                                      18 EACH 

TRAINING                                             1,000 HOUR 

MOBILIZATION                                     LUMP      LUMP 

CONSTRUCTION STAKING AND SURVEYING               LUMP      LUMP 

RENTAL OF LOADER, FULLY OPERATED                        85 HOUR 

RENTAL OF DUMP TRUCK, FULLY OPERATED                    85 HOUR 

RENTAL OF SKID LOADER, FULLY OPERATED                   85 HOUR 

RENT CRAWLER MNTED HYD EXCAVATOR, F.O.                  85 HOUR 

TEMPORARY SILT FENCE                                   500 LF 

TEMPORARY MULCH                                          2 TON 

 


